

BID TABULATION
CITY OF TEMPLE TEXAS
AIRPORT FENCING REALIGNMENT
SEPTEMBER 10, 2020; 2:30 PM

2020-119-40

				BIDDER INFORMATION							
				R.T. Schneider Construction Co., Ltd 2504 Taylors Valley Rd Belton, TX 76513	Barrier Fence, LLC 402A West Palm Valley Blvd #181 Round Rock, TX 78664		Encore Fence 107 South General Bruce Dr Temple, TX 76504		Construction Rent-A-Fence, Inc 21497 US Hwy 79 Taylor, TX 76574		
Item No.	Bid Quantity	Unit	Bid Data Description	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
BASE BID: FENCING REALIGNMENT											
1	100%	LS	Mobilization, Bonds and Insurance, not-to-exceed 5%	\$ 3,300.00	\$ 3,300.00	\$ 3,850.00	\$ 3,850.00	\$ 1,000.00	\$ 1,000.00	\$ 5,450.00	\$ 5,450.00
2	100%	LS	Provide DVD of Right-of-Way Pre-construction and Post-construction Site Conditions for the Total Project	350.00	350.00	500.00	500.00	300.00	300.00	500.00	500.00
3	2,100	LF	Remove & Dispose of All Existing 8' Chain Link Fencing and Gates with 3-Strand Barb Wire Top, Including Posts, Braces, Supports, Ties and Appurtenances	2.00	4,200.00	2.50	5,250.00	7.95	16,695.00	5.00	10,500.00
4	2,500	LF	Furnish & Install 8' Tall Galvanized Chain Link Fencing with 3-Strand Barb Wire Top, Including Posts, Braces, Supports, Ties and Appurtenances	21.50	53,750.00	24.00	60,000.00	29.25	73,125.00	33.00	82,500.00
5	2.00	AC	Clear & Grub 20' From the Location of Newly Installed Fence Line Per Plan Specifications	4,000.00	8,000.00	3,000.00	6,000.00	2,325.00	4,650.00	6,000.00	12,000.00
6	1,000	SY	Furnish & Install Hydromulch, Including Fertilizing, Flexible Growth Medium & Watering to Promote, Establish & Sustain Growth Throughout the Project	4.70	4,700.00	5.25	5,250.00	5.25	5,250.00	3.00	3,000.00
TOTAL BASE BID AMOUNT - (Items 1 - 6)					\$ 74,300.00		\$ 80,850.00		\$ 101,020.00		\$ 113,950.00

Item No.	Bid Quantity	Unit			Extended Amount	Unit Price	Extended Amount		Extended Amount	Unit Price	Extended Amount
ADD ALTERNATE A - DECORATIVE FENCE INSTALLATION											
AA1	100%	LS	Mobilization, Bonds and Insurance, not-to-exceed 5%	\$ 2,225.00	\$ 2,225.00	\$ 3,275.00	\$ 3,275.00	\$ 1,000.00	\$ 1,000.00	\$ 3,000.00	\$ 3,000.00
AA2	100%	LS	Prepare, Implement and Administer Barricade, Signing and Traffic Safety Plan (Vehicular and Pedestrian) Prepared and Signed by a P.E.	1,000.00	1,000.00	1,500.00	1,500.00	800.00	800.00	750.00	750.00
AA3	100%	LS	Provide DVD of Right-of-Way Pre-construction and Post-construction Site Conditions for the Total Project	350.00	350.00	200.00	200.00	300.00	300.00	500.00	500.00
AA4	850	LF	Remove Existing 8' Chain Link Fence, Including All Poles and Bases	2.00	1,700.00	2.50	2,125.00	7.90	6,715.00	5.00	4,250.00
AA5	700	LF	Furnish & Install 8' Tall Decorative Metal Fence, Including All Poles and Bases	88.00	61,600.00	84.00	58,800.00	94.95	66,465.00	100.00	70,000.00
AA6	500	SY	Furnish & Install Hydromulch, Including Fertilizing, Flexible Growth Medium & Watering to Promote, Establish & Sustain Growth Throughout the Project	3.70	1,850.00	6.00	3,000.00	6.25	3,125.00	3.00	1,500.00
TOTAL ADD ALTERNATE A BID AMOUNT - (Items AA1 - AA6)					\$ 68,725.00		\$ 68,900.00		\$ 78,405.00		\$ 80,000.00

BID TABULATION
CITY OF TEMPLE TEXAS
AIRPORT FENCING REALIGNMENT
SEPTEMBER 10, 2020; 2:30 PM

	BIDDER INFORMATION			
	R.T. Schneider Construction Co., Ltd 2504 Taylors Valley Rd Belton, TX 76513	Barrier Fence, LLC 402A West Palm Valley Blvd #181 Round Rock, TX 78664	Encore Fence 107 South General Bruce Dr Temple, TX 76504	Construction Rent-A-Fence, Inc 21497 US Hwy 79 Taylor, TX 76574
TOTAL BASE BID AMOUNT - (Items 1 - 6)	\$ 74,300.00	\$ 80,850.00	\$ 101,020.00	\$ 113,950.00
TOTAL ADD ALTERNATE A BID AMOUNT - (Items AA1 - AA6)	\$ 68,725.00	\$ 68,900.00	\$ 78,405.00	\$ 80,000.00
	\$ 143,025.00	\$ 149,750.00	\$ 179,425.00	\$ 193,950.00

Did Bidder Acknowledge Addenda 1 thru 2?	Yes	Yes	Yes	Yes
Did Bidder provide Bid Security?	Yes	Yes	Yes	Yes
Did Bidder provide required documents?	Yes	Yes	Yes	Yes

I hereby certify that this is a correct and true tabulation of all bids received



Alvin R "Trae" Sutton, III, PE,
Kasberg, Patrick & Associates, LP

September 11, 2020

Date

